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Agenda 

• Background 
o Funding and the Future 
o Work Authorization Agreement 

• Administrative Response 
o DVBE Program and Forms 

• Technical Response 
o Depth of Team Experience 

• Residential Scope of Work 
• Wrap Up 
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Funding and the Future 

• Requests for Qualifications 
o Residential Building Science Technical Support 

(RFQ-16-405) 
$250,000 in year one plus  
$1.25 Million per year for three years 

o First of (probably) three RFQs, upcoming RFQs 
will include Nonresidential Technical Support and 
potentially a third RFQ focused on multifamily 
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Work Authorization Agreements 

• This is a work authorization agreement 
contract 
o A contract structure of a Prime contractor with 

multiple subcontractors is expected 
o Quality control by Prime contractors is part of 

each work authorization, specified by line item 
and billed to that work authorization 
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Administrative Response 
• Cover Letter 
• Table of Contents 
• Contractor Status Form (Attachment 1) 
• Darfur Contracting Act Form (Attachment 2) 
• DVBE Declarations Form Std 843 (Attachment 3) 
• Bidder Declaration Form GSPD-05-105 (Attachment 4) 
• Contractor Certification Clauses (Attachment 5) 
• Iran Contracting Act Form (Attachment 9) 
• Civil Rights Laws Certification (Attachment 10) 
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Disabled Veteran Business Enterprise 
(DVBE) Requirements 

Full DVBE participation (3% of total Agreement amount) 

Proposer commits to meet or exceed the DVBE 
participation requirements by either of the following 
methods: 

 Method A1 – Proposer is a Certified DVBE 

 Method A2 – Subcontractor is a certified DVBE and 
will receive at least 3% of the Agreement amount 
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DVBE Incentive Program 

The DVBE Incentive Program gives a contractor an 
opportunity to improve their bid status based on the efforts 
attained from the DVBE Participation Program.  
• The incentive computation is only applied during the evaluation 

process and only to responsible Bidders.   
• The incentive points for awards based on high score are as 

follows: 
o Participation of 3.01% - 3.99% = 1 point 
o Participation of 4.00%-4.99%   = 2 points 
o Participation of 5.00%-5.99%   = 3 points 
o Participation of 6.00%-6.99%   = 4 points 
o Participation of 7.00% or more = 5 points 
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Technical Response 

• Approach to the Tasks in the Scope of Work 
• Project Team Organization Structure and 

Cost Minimization 
• Project Team Relevant Experience and 

Qualifications 
• Client References (Attachment 7) 
• Depth of Team Experience (Attachment 8) 
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Attachment 8:  Depth of Team 
Experience 

Name of Staff, Consultant 
or Subcontractor 

Business Name Areas of Expertise Commitment 
of Time  

Proof of Agreement 
Submitted 
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Scope of Work Tasks 
• Agreement Management 
• Standards Measure Identification and Analysis 
• Residential Standards Public Domain Compliance 

Application Development and Maintenance 
• Enhance and Support Data Exchange Infrastructure 

for HERS Provider Data Registries 
• Residential Public Domain Compliance Application 

Deployment 
• Contingencies and Additional Topic Areas for 

Standards Technical Support 
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Task 1: Administration 

• Has a hard of cap of 12% of the total 
Agreement Budget 

• Fairly Standard Language with six subtasks 
• Note that subcontractor oversight/quality 

assurance has been removed from this task 
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Task 2: Measure Identification and 
Analysis 

• Important part of the contract 
• Examples of work under this task: 

o Measure proposals for the next cycle of 
Standards 

o Other research and analysis as needed 
• Measure proposal template is web posted 

(http://www.energy.ca.gov/title24/2016standards/prerulemaking
/documents/New_Measure_Proposal_Template.docx)  
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Task 3: Residential Public Domain 
Compliance Application 

• Work specific to CBECC-Res, the Residential 
Public Domain Compliance Application 

• Important ongoing task consisting mostly of 
implementing Application 
improvements/updates and maintenance   
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Task 3 Continued 

• “Including but not limited to” examples of 
work under this task:   
o Piloting and beta testing new versions 
o Preparing user instructions 
o Preparing documentation 
o Adding functionality 
o Support for staff reviewing vendor applications 
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Task 4:  Data Exchange 
Infrastructure 

• Providing the necessary infrastructure upon 
which a Provider can develop Residential 
Data Registry:   
o Reviewing compliance documentation 
o Maintaining current residential data registry 

functions and database architecture 
o Maintaining the data exchange schema 
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Task 5: Compliance Application 
Deployment 

• Deploying updated versions of the software 
and trouble-shooting that deployment 

• Examples of typical work would include: 
o identification and tracking of identified issues 
o technical support to users and third party vendors, 

and 
o open-source application website development 

and/or maintenance 
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Task 6: Contingencies 

• Pretty much exactly what it sounds like – 
functionally its a safety valve for the contracts 
since something unexpected is always 
“expected”  
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Wrap Up: Key Upcoming Dates 

• Post Q&A and Addenda by March 3, 2017 

• SOQ Deadline is March 24, 2017 by 5 PM PST 
• SOQ Discussion with Firms April 11-14, 2017 
• Notice of Selection posted by April 21, 2017 
• Cost Negotiations completed by May 5, 2017 
• Notice of Proposed Award released on May 8, 2017 
• Commission Business Meeting is June 14, 2017 
• Contract Start Date is July 3, 2017 
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Wrap Up: Contact Information 

Adrian Ownby 
adrian.ownby@energy.ca.gov 

916-651-3008 
Building Standards Office 

Efficiency Division 
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